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To: All Parties on Record with the City of Somerville as Holding RFQ 18-15, 

Allen Street Playground Landscape Design Services 

 

From: Michael Richards, Assistant Purchasing Director 

 

Date: November 1, 2017 

 

Re: Amend Scope of Work; Extend Deadline for Submissions 

 

Addendum No. 2 to RFQ 18-15 

 
 

Please acknowledge receipt of this Addendum by signing below and including this form in 

your proposal package.  Failure to do so may subject the proposer to disqualification.  
 

This addendum amends the scope of services and extends the deadline for 

submissions. Submissions are now due by 11:00am Thursday November 9
th

.  

 

NAME OF COMPANY / INDIVIDUAL:  _________________________________________ 

 

ADDRESS: ____________________________________________________________________ 

 

CITY/STATE/ZIP: ______________________________________________________________ 

 

TELEPHONE/FAX/EMAIL:______________________________________________________  

 

SIGNATURE OF AUTHORIZED INDIVIDUAL:___________________________________ 

 

ACKNOWLEDGEMENT OF ADDENDA: 

 

Addendum #1 _________  #2 __________ #3___________ #4 _________    
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REVISION TO SCOPE OF SERVICES 

1) Under Section 3.0, the number of community meetings required for the consultant can 

be reduced to one.  City staff will host the first meeting to solicit ideas from the public, and the 

third meeting to present the final plan. The selected consultant will only need to attend  the 

second meeting to present and explain the schematic designs and to get public feedback on 

those plans. 

 

2) After review of the site conditions, it was decided that new lighting will not be required.  

It was also determined that a new crosswalk at Allen Street will not be included in the design. 

Therefore the services of a lighting consultant and civil engineer will not be necessary. 

 

3) Under Sections 4.4 and 5.4 it was determined that Construction Administration hours 

could be reduced to two hours per day for two days per week. 
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